



DEPARTMENT OF PROCUREMENT

IFB FOR: Speedway Blvd – Camino Seco to Houghton Improvements

IFB NO: 100510

DUE DATE: July 27, 2010

CONTRACT OFFICER: Matt Hausman

Markham
22820 N. 19th Ave
Phoenix, AZ 85027

Eagle Rock
4750 N. La Cholla Blvd
Tucson, AZ 85705

Borderland Construction
400 E. 38th Street
Tucson, AZ 85726

Hunter Contracting
6930 N. Camino Martin
Tucson, AZ 85741

NAC Construction
8359 W. Tangerine Rd
Marana, AZ 85658

Meridian Engineering
3855 N. Business Center
Drive
Tucson, AZ 85705

Item	1	2	3	4	5	6	7
Base Bid	15,523,800.00	14,318,826.00	14,712,282.91	17,191,531.15	13,935,278.54	15,649,683.25	
Engineers Estimate	17,939,483.00						

➤ **AWARDED TO: NAC Construction** , Lowest Most Responsive, Responsible Bidder Meeting Specifications

CODE KEY: INA = Information Not Available NS = Not Stated NB = No Bid DY = Days WK = Weeks HR = Hours